ADDENDUM #1
TO SPEC. 06-122

LINCOLN WATER SYSTEM
RAW WATER TRANSMISSION MAIN ENCASEMENT
City Project No. 506010
City of Specification No. 06-122

Addendum #1 to Spec. 06-122 for above project, bids to be opened on Friday, April 14, 2006 at
12:00 noon (note new opening date of Tuesday, April 18, 2006).

Attached is Addendum No. 1 as prepared by Black & Veatch.
All other terms and conditions to remain unchanged.

Dated this 13th day of April, 2006

Purchasing Department

Vince M. Mejer
Purchasing Agent



LINCOLN, NEBRASKA
RAW WATER TRANSMISSION MAIN ENCASEMENT
CITY PROJECT NO. 506010
SPECIFICATION NO. 06-122

ADDENDUM NO. 1
April 12, 2006

1. SCOPE. This Addendum No. 1 consists of pages AD1-1 through AD1-2
and the attachments listed below, which include revisions to the
specifications as listed under Item 2, and revisions to the drawings as
listed under Item 3.

Attachments to this Addendum No. 1 include

* Revised Proposal Form and Signature Page to indicate the revised Bid
Date and required 5% Bid Security

* Pre-Bid Conference Minutes with Attendance List

2. SPECIFICATIONS.

2.1. NOTICE TO BIDDERS. Revise the date for receiving bids in the second
paragraph from “Friday, April 14, 2006” to “Tuesday, April 18, 2006".

2.2. Proposal Form and Signature Page. Replace the Proposal Form and
Signature Page with the revised Proposal Form and Signature Page attached to
this Addendum No. 1.

2.3. EXHIBIT C — CONTRACTOR RAILWAY REQUIREMENTS. Page EC-4,
Paragraph 1.05.03c. In the first sentence, revise the words “the City of Lincoln,
NE” to “BNSF RAILWAY COMPANY” to indicate BNSF Railway Company has
agreed to provide flagger services at no cost to the Owner or Contractor.

2.4, Section 01015 — PROJECT REQUIREMENTS. Page 01015-6, Paragraph
14. WORK WITHIN THE RAILROAD RIGHTS-OF-WAY. In the last paragraph
on page 6, delete the third sentence beginning with the words “CONTRACTOR
shall be responsible for all fees...” in its entirety and replace with the following
sentence: “BNSF Railway Company has indicated that it will provide the required
flagmen and inspection services at no cost to CONTRACTOR?”.

2.5. Section 01015 — PROJECT REQUIREMENTS. Page 01015-8, Paragraph
15. WORK ADJACENT TO FIBER OPTIC CABLES AND RR SIGNALS. Revise
the contact listing for Qwest to the following:

“Qwest Jake Bumann 402-440-9922
Lyndon Wickers 402-440-9942”
(LWS — RWTM Encasement ) AD1-1
(Lincoln, Nebraska — 2006 )

(B&V Project No. 144414 )



Add the following additional subparagraph to the paragraph:

“MCI and Qwest have both recommended that their representatives be contacted
early for locates of their cables and coordination in the event that any conflicts
with the new work are determined. Both firms have indicated that there is no
cost for the locates or for their representatives to observe the Contractor’s work
adjacent to and around the cables. It is understood that Contractor is permitted
to perform the required excavation work adjacent to and around the cables.”

3. DRAWINGS.

3.1. Drawing C-1, Sheet 3 of 5. In the note referring to the 240V underground
electric line, omit “(OPPD)” from the note.

3.2. Drawing C-3, Sheet 5 of 5. On Elevation B — 36" CIP Encasement
Extension, delete the note “TUNNEL LINER PLATE 60" OD".

On Detail C — Section CIP Transmission Main, add the following note:

‘NOTE: ENCASEMENT DEPICTED FILLS ENTIRE TRENCH WIDTH. AT
CONTRACTOR’'S OPTION, 12" CONC ENCASEMENT MAY BE
FORMED, AND THE REMAINDER OF TRENCH FILLED WITH
COMPACTED FILL.”

Each Bidder must acknowledge receipt of all addenda in the space provided on
the Proposal Form.

(LWS — RWTM Encasement ) AD1-2
(Lincoln, Nebraska — 2006 )
(B&V Project No. 144414 )



PROPOSAL
RAW WATER TRANSM SSI ON MAI N ENCASEMENT
SPECI FI CATI ON NO. 06-122

BI D OPENI NG TI ME:  12: 00 NOON
DATE: Tuesday, April 18, 2006

The undersigned, having full know edge of the requirenents of the Gty of Lincoln for
the below listed phases and the contract docunents (which include Notice,
Instructions, this Proposal, Specifications, Contract, and any and all addenda) and
all other conditions of the Proposal, agrees to enter into a contract with the Gty
the below listed fees for the performance of this Specification, conplete in every
rbelspect, in strict accordance with the contract docunents at and for fees listed
el ow.

ADDENDA RECEI PT: The recei pt of addenda to the specification nunbers t hr ough

are hereby acknow edged. Failure of any submtter to receive any addendum or
interpretation of the specifications shall not relieve the submitter from any
obligations specified in the request. Al addenda shall become part of the final
contract docunent.

Bl DDI NG SCHEDULE

Lunmp Sum Base Bi d:

(%
(Wite-Qut-1n-Wrds)

(Fi gures)

The Lunmp Sum Base Bid shall include a total of 45 linear feet of reinforced concrete
encasenent around an existing 36-inch pipe and 30 linear feet of 84 inch dianeter
steel tunnel liner encasenent around an existing 48-inch pipe and all related work as
specified and indicated on the draw ngs. If nmore or less linear feet of casing
extension and associated work is deternmined to be required by the Engineer, the
adjustnent unit price will be used as a basis to adjust the Contract Price. The pay

itemis one (1) linear foot.
Adjustnment Unit Price:

If the required quantities of the following itemis increased or decreased by Change
Order, the adjustnment wunit price shall apply to such increased or decreased
quantities:

Rei nforced Concrete Encasenent Around Existing 36-inch Pipe and Rel ated Wrk

/1in ft (%

(Wite-Qut-1n-Wrds) (Fi gures)

[inft)

84 inch Dianeter Steel Tunnel Liner Encasement Around Existing 48-inch Pipe and
Rel at ed Wor k

/lin ft ($ /

lin ft)
(Wite-Qut-1n-Wrds) (Fi gures)

Bl D SECURI TY REQ RED: X YES (In the amount of 5% of Total Bid)
NO

AFFI RVATI VE ACTI ON PROGRAM  Successful bidder will be required to conmply with the
provisions of the Gty s Affirmative Action Policy (Contract Conpliance, Sec. 1.16).
The Equal Qpportunity Oficer will determ ne conpliance or non-conpliance with the
Cty' s policy upon a conmplete and substantial review of successful bidder’s equal
opportunity policies, procedures and practices.

The undersigned signatory for the bidder represents and warrants that he has full and
conplete authority to submit this proposal to the Gty, and to enter into a contract
if this proposal 1s accepted.

Addendum No. 1



RETURN 1 COVPLETE COPY OF PROPCSAL AND SUPPORTI NG MATERI AL.
MARK QUTSI DE OF Bl D ENVELOPE: SEALED BI D FOR SPEC. 06-122

COVPANY NAME BY (Si gnature)
STREET ADDRESS or P. O BOX (Print Nane)

CI TY, STATE ZI P (Title)

CODE

TELEPHONE No. FAX No. (Dat e)
EMPLOYER S FEDERAL |.D. NO ESTI MATED DELI VERY DAYS

OR SOCI AL SECURI TY NUMBER

E- MAI L ADDRESS TERMS OF PAYMENT

Bids may be inspected in the Purchasing Division offices during normal business hours, after
tabul ation b?/ the purchasing agent. |f you desire a copy of the bid tabulation to be nailed to you,
you nust enclose a self-addressed stanped envel ope with your bidding docunents. Bid tabulations can
al so be viewed on our website at: http://ww.ci.lincol'n.ne.us/city/finance/purch/specindx. htm

Addendum No. 1



BLACK & VEATCH CORPORATION

CONFERENCE MEMORANDUM

Lincoln Water System B&V Project 144414.300
Raw Water Transmission Main Encasement B&V FileB-1.1
Specification No. 06-122 April 11, 2006

Pre-Bid Meeting Minutes
April 6, 2006

The following minutes cover the pre-bid meeting held on April 6, 2006 relative to the
Raw Water Transmission Main Encasement project. This project is City Project No.
506010 and City Specification No. 06-122. A listing of the agenda for the meeting and
attendees is attached.

1. A project overview was provided in combination by B&V, BNSF, and LWS.
Some of the highlights include:

» Therailroad is currently adding an additional rail which impacts the
existing LWS water mains. Of the three mains which currently cross the
track, the existing 54-inch has sufficient encasement but the 48-inch and
36-inch encasement needs to be extended.

*  The Contractor for the BNSF Railroad contract will not be working within
the limits of construction for this project until July. Aslong asthe City
can process the contract quickly, the Contactor can begin work around
May 1% which would allow for completion before the Railroad contactor
needs to work in this area.

*  Encasement methods will match existing system (i.e. concrete for 36-inch
and stedl for 48-inch). A question was raised concerning the use of
Dresser Couplings to reinforce the existing 36-inch cast iron lead joints.
Following the meeting, B& V hasreviewed thisissue and deter mined
that Dresser Couplings are not required but can be provided by the
Contractor, at hiscogt, if it isfelt that they enhance constructability.

*  Theexisting 48-inch must be encased first and the Contractor may not
begin work on the 36-inch until the 48-inch is substantially complete.

»  Theshoring design is being completed by an independent geotechnical
consultant hired by the City. This method of completing the shoring plan
was selected to shorten the construction schedule. The City will pay for
the compl etion of the shoring plan, but the Contractor will need to agreeto
the plan and sign the assignment form as part of their bid. Thisplanis
anticipated to be complete on April 11" or 12",

2. Question was asked regarding Railroad Insurance related to the number and type
of trains. Following the meeting, BNSF provided information indicating that
there are approximately 40 trains per day on thelineincluding one
passenger train running each way daily. Maximum speed for both freight
and passenger trainsis 50 mph. Information on the number of trainsduring
working hoursisnot available.



BLACK & VEATCH CORPORATION

CONFERENCE MEMORANDUM Page 2
Lincoln Water System B&V Project 144414.300
Raw Water Transmission Main Encasement B&V FileB-1.1
Specification No. 06-122 April 11, 2006
3. Question was asked regarding existing fiber optic lines. Who owns and who will

0.

be able to excavate around these lines?? Ownership isindicated on the Drawings.
Additional information will be provided in Addendum No. 1.

Project schedule wasreviewed.  Substantial and final completion dates and
liquidated damages were outlined. Critical procurement items were discussed.
B&V has contacted the manufacturer of the tunnel liner steel and currently is not
expected to be an issue on delivery times. B&V has used our cut version for our
concrete specification which is not as rigid and does not require as much lab
testing. B&V will respond to submittals as quickly as possible. The specification
alowsfor 7 days, but B&V will make every effort to get them completed sooner.
Also, electronic versions of submittals will be accepted and returned by e-mail to
expedite the process.

A discussion was held concerning the required trench width for the shoring plan.
Thisinformation is desired by the geotechnical consultant to allow the space
requested by the contractor. It was agreed that the trench width should be
approximately 14 feet wide for design of the shoring system.

Relative to Site Security, the City does not have any special provisionsunlessit is
determined that the Contractor wishes to store materias at the plant site. BNSF
will require that all personnel complete the Railway Safety Orientation training.
This can be done at aminimal cost online. Also, the Contractor will be required
to implement a communication plan for communication with the BNSF site
representative and workers/equi pment operators.

A staging areais probable through negotiations with Mr. Lee Sapp as outlined in
specification section 01015. If not the Contractor will be provided an area at the
water treatment plant.

Mike Schaefer indicated that BNSF will provide any required inspection and
flagging services for the project at no cost.

No field office will be required for the Contractor.

10. A Bid Bond of 5% will be required.

11. A sitevisit was conducted following the meeting.
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Location:

Date:

Pre-Bid Conference Agenda
Raw Water Transmission Main Encasement
Specification No. 06-122

Lincoln Water System
401 East Highway 6
Ashland, NE

April 6, 2006 — 1:00 pm

Introductions and Sign-In

Project Overview

* Railroad Project

Existing Infrastructure/Casings
Encasement Methods
Construction Sequence
Shoring Design Status

Instructions to Bidders

* Bid Date: April 14, 2005 (FRIDAY) at 12:00 noon at Office of Purchasing
Agent

e  Adjustment Unit Prices

Project Schedule

* Begin upon Project Award (Anticipated by May 1, 2006)

»  Substantial Completion of Phase 1 (48 inch) 30 days after NTP
- LD’sof $1000/day

»  Substantial Completion of Phase 2 (36 inch) 45 days after NTP
- LD’sof $750/day

* Fina Completion — 60 days after NTP

» Critical Procurement/Schedule Items
- Tunnel Liner Plate
- Concrete Submittals

Other Items

» Site Access

» Site Security

e Addenda
Questions/Answers

Site Visit
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B&V Project 144414.300
B&V File B-1.1
April 11, 2006

LINCOLN WATER SYSTEM

RAW WATER TRANSMISSION MAIN ENCASEMENT
SPECIFICATION NO. 06-122

PRE-BID MEETING ATTENDANCE FORM

Lincoln Water System
401 East Highway 6

Ashland, Nebraska

Thursday, April 6, 2006, 1:00 p.m.

Name of Attendees Company Phone No. E-Mail Address Fax No.
Representing
Derek Bookstrom H.R. Bookstrom 402-464-4342 dss_bookie@yahoo.com 402-464-4846
Rad Dobson Dobson Bros. Const. 402-474-5115 rdobson@dobsonbrothers.com 402-435-4002
Keith Schriner T.J. Osborn Const. 402-464-4235 tjoshorn@ned.rr.com 402-464-5077
Michael Pavers, Inc. 402-786-5900 MM cCullough@Paversinc.com 402-786-5920
McCullough
Wayne Stickler K2 Construction 402-467-2355 wsti ckler@k2construction.biz 402-467-2055
Mike Atkinson Garney Co. 816-746-7223 jyoungblood@garney.com 816-741-4488
Rick Roberts Lincoln Water System | 402-944-3306 rroberts@lincoln.ne.gov 402-944-3478
Mike Schaefer BNSF RY. 402-458-7379 Michael .schaefer2@BNSF.com
Kevin Steele Judds Bros. Const. 402-467-4666 ksteel e@juddsbros.com 402-467-4782
Jerry Obrist Lincoln Water System | 402-441-5930 jobrist@lincoln.ne.gov 402-441-8493
Andrew Hansen Black & Veatch 913-458-3417 hansenaj @bv.com 913-458-3802




